Exhibit 8

REPORTING AND PLAN REQUIREMENTS

REPORTING

The Company shall deliver to the Department, at its costs, all reports as required within this
Contract, at a minimum, and as spelled out below. The Company shall be required to obtain all
necessary data, compile, fill out and provide, in the required time-frames, all reports required by
all local, State and Federal authorities having any jurisdiction over this water system. The
Company shall also provide for all permit, reporting, and/or filing fees.

At a minimum, the following reports shall be submitted by the Company, in the manner and time
frames as prescribed within this Contract:

Plant Operating Reports (monthly)

Occurrence / Injury reports (per occurrence or injury)
Wellhead Protection Plan

Meter Shop Report

Permit Status Report (every 6 months-includes all jurisdictional permits)
Monthly Meter Reading Reports (pumpage)

Canal Inspection Reports

Well Maintenance Reports

Valve Exercise Reports (Annually)

Unaccounted for Water Report

Tank Report

Annual Dam Inspection Reports

In addition, the Company shall cooperate fully in the gathering of information, data, and/or
documentation needed that may be in addition to those reports as spelled out within this
document.

PLAN/REPORTING REQUIREMENTS

The Company shall address each item of the following plans in the manner and in accordance
with the schedules as prescribed below. Proactive plans are encouraged for those concepts that
seek to maximize efficiencies, while maintaining system performance and meeting all regulatory
requirements, as well as all ordinances of affected jurisdictions. The specific plans and issues to
be evaluated are:

° Operations and Maintenance (O & M) Plan (Operations and Maintenance
Manuals)
The Company shall prepare an O & M Plan that, at a minimum, includes the
operations and maintenance aspects of each major component, or system of
components, of the Waterworks (pumps, boosters, tanks, wells, etc.) as well as
treatment facilities themselves, and the components of those facilities.
Additionally, operations standards for normal operations for all major components
of the system shall be developed by the Company. The Company shall develop,
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maintain, update fully detailed operations and maintenance manuals for all plant
(s) and major facilities within the first 24 months of the execution of the Contract,
with the Central Control System manual to be developed within the first 12
months of the execution of the Contract. These plans shall be submitted to the
Department for review within the prescribed time frames.

Field Operations Plan

This shall, at a minimum, address all aspects of the field operations. It shall
include all construction activities, as well as field maintenance activities. The
plans shall also address how each vendor will address the waste associated with
all these activities. This plan shall be submitted for review by the Department
within the first 120 days after execution of the Contract and every three months
after the initial submission in order for the Department to monitor the construction
activities of the Company.

Safety Plan

This shall, at a minimum, address all safety aspects of all operations,
maintenance, administration, etc. of the system. At a minimum, all regulatory and
local jurisdictional compliance issues shall be addressed. This plan shall be
submitted within 90 days after execution of the Contract and thereafter, on
January 1 of each year of the Contract.

Performance and Contract Compliance Plan

Overall performance of the system will be one of the most critical aspects that
will be considered in the technical requirements. At a minimum, proactive
operations, efficiencies, and compliance with terms as spelled out in the Contract
shall be addressed. In addition, a formal Company performance review may be
conducted by the Department with the full cooperation of the Company during the
sixth (6™) Billing Month of the first Billing Year and each sixth (6™) Billing
Month in each Billing Year thereafter during the term of this Agreement. If such
inspection shall reveal that the Company is not in compliance with its obligations
under this Agreement, the Company shall have the period specified in the
Department's written notice to the Company of such noncompliance to correct, or
to take appropriate steps to commence and continue with due diligence to correct,
such noncompliance or to dispute any such notice. Any failure to timely comply
with the Department's notice in accordance with the time periods specified therein
shall be an Event of Default. The Department shall, at the request of the
Company, and at the Company's sole cost and expense, cause the Waterworks to
be re-inspected to verify the correction of any deficiency noted in such notice.
Any dispute arising with respect to such inspection and notice shall be resolved in
accordance with this Exhibit 8. This plan shall also include the Company’s
approach to various reporting requirements as spelled out within the Contract.
This plan shall be submitted to the Department within the first 90 days.
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Long- and Short-Term Planning

The Company shall address a proactive program of addressing all aspects of the
system. Responses shall include aesthetics issues, system operations, capital
planning and implementation, etc. This plan shall be submitted to the Department
within 180 days of the effective date of the Contract, for discussion purposes on
how to address capital and operations.

Customer Service Plan

The Waterworks currently has customer service standards in effect that must be
met or exceeded by the Company. The Company shall address their approach to
customer service and submit their plan within 90 days of the effective date of the
Contract. Periodic update of this plan will be required in order to maintain
responsiveness to the Waterworks’ customers.

Redundancy and Back-up Power Plan

Parts of the Waterworks lack redundancy in communications, telemetry, power,
etc. The Company shall address how to approach this matter. This plan shall be
submitted to the Department, within one year of the effective date of the Contract,
for discussion purposes as part of the Company’s emergency response actions.

Regulatory Compliance Plan

The Waterworks is regulated under a number of regulatory agencies, including
but not limited to the Indiana Department of Environmental Management
(IDEM), Indiana Department of Natural Resources (IDNR), the United States
Environmental Protection Agency, (USEPA), as well as a number of local
jurisdictions. The Company shall address their plan for monitoring, complying
with and being proactive with these requirements as well as known discussions on
pending regulatory matters. This plan must be submitted annually by January 15
of each year of the Contract to the Department for discussions on capital and
operational planning.

Capital Program

The current Waterworks Capital / Work plan (labeled Waterworks 5 Year Capital
/ Work Plan) is attached for information only. After a thorough review of this list
as well as the facilities and operations of the water system, the Company shall
develop an annual five (5)-year Capital Plan (CP) for review, comment,
modification and approval by the Department, and for implementation by the
Company. This CP must be submitted within 90 days of the effective date of the
Contract, after the Company performs a thorough review of the Waterworks.
There are condition and operations aspects of the Waterworks that do not meet the
expectations of the Department. The Company shall address how they would
approach upgrades to the Waterworks within the confines of the Contract. The
CP must spell out, in specific detail, the projects to be contemplated, all schedules
information, all costs, including but not limited to items such as, construction,
installation, design, planning, scoping, construction administration, construction
inspection, project management, administration, etc. Information related to all
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geographic issues, such as, but not limited to, City-County Council district,
township, street location, etc. shall also be tracked for each project. All
information shall be input, housed and maintained in a software database
developed or purchased by the Company. This database must be on-line and in
use within 3 months of the Contract Date and shall be able to interface and
connect to the City’s IMAGIS database. Periodic reports as prescribed within the
Contract shall be provided to the City.

The CP shall also include the schedule for each of these activities, priority (high
medium, low), and reason for each project listed on the CP. For purposes of this
exercise, the Company should anticipate that the CP will be valued at
approximately $40 million per year and include all costs as identified herein. This
value is for planning purposes only and shall not be construed to be the actual CP
value to be implemented annually. Additionally, the Company must identify
which projects it envisions performing as part of its construction activities and
which are to be outsourced.

After the initial submittal, the Company will be required to submit a revised CP
by May 31 of each year during the term of the Contract for review, comment,
modification and approval by the Department, and implementation by the
Company.

For purposes of project classifications, the current CP and work plan and any CP
thereafter shall assist, although not be the only document, in defining capital
projects verses operations and/or maintenance.

For all Capital Projects, the Company shall adhere to the provisions of Section
13.03, “Local Services” and “Local Providers”, which describes the outsourcing
of construction and professional services.

Subject to the approval process as prescribed within the Contract, the Company
shall be solely responsible for all activities associated with a Capital Project,
including, but not limited to, the planning, all engineering, design, construction
inspection, construction administration, project management, construction, and
close-out services of all projects in the Capital Project. For purposes of
identifying an annual cost for these services, the Company should anticipate the
value of this Capital Plan to be approximately $20 million annually, inclusive of
all costs. This capital program shall be defined as the Company’s Capital
Program (CCP).

The Department shall make the sole determination of the make-up of which

Capital Projects are to be part of the CCP, as part of the annual capital program
approval process by the Department.
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It is anticipated that the Department may be able to fund an amount over $20
million, up to $40 million annually, inclusive of all costs. This capital program
shall be defined as the Department’s Capital Program (DCP).

The Company may be responsible for managing the implementation of the DCP.
The fee for these management services shall be identified and shall be as provided
for in the “Service Fee”.

Management of the DCP shall be defined as, but not limited to, providing all
management, technical, bidding, selection, administration, monitoring services,
etc., related to the implementation of the DCP.

Water Main Break Management Plan

As with many older distribution systems located in the northern regions of the
country, the Waterworks experiences water main breaks during the winter
months. During the year 2000, there were between 0.15 and 0.20 breaks per mile
of pipe in the Waterworks. Most of the breaks occur during winter months and
are due to a combination of low water temperatures and low outside temperatures.
The Company shall develop a plan that, at a minimum, map and track all breaks,
regardless of cause, in order to monitor the overall integrity of the system and
possible problem areas. That plan shall be maintained on a real-time basis. The
following information, at a minimum, shall be maintained; the cause of all breaks,
costs of repairs, time of break, response time to the break, year of break, pipe
material, replacement / repair solution, etc. That plan, as well as the annual
reporting of this information shall be submitted each June 1 during the term of the
Contract, for review and comments by the Department.

Water Yield Study

The last water yield study was performed in 1985. Since that time significant
changes and growth have occurred to this system. The Company shall conduct an
updated water yield study. The study, at a minimum must address water source,
availability, distribution, etc. The plan shall be developed within the first 20
months, after the effective date of the Contract. The plan shall be submitted to the
Department for review and comment. Details of the plan may help in establishing
the future capital plans of the system.

Emergency Plan

An emergency response plan has been developed by IWCR. Portions of the plan
are updated periodically. The plan was developed to facilitate the mitigation of
risks, rapid identification of emergencies, prompt restoration of interrupted
services, and the return to normalcy as quickly as possible. The various
components of the plan have been revised over time.

Such plan shall conform with the Department's existing plans and all Applicable

Laws, and shall be consistent with Exhibits 1 and 2. Such plan shall also provide
for the Company's provision of standby employees ready to address any

5 of 7



emergency in an expeditious manner. Such plan shall further address and include
spill prevention and response measures.

For security reasons, the specifics of the plan have not been reiterated in this
Contract. The plan shall be reviewed in its entirety and shall be updated to reflect
more current thinking and emergency situations. More specific action plans shall
be addressed for specific emergencies. Due to the fact many of the Waterworks’
facilities are not secured, more security fencing and restrictions shall be
considered. Due to the recent terrorism events of 2001, the priorities of each main
component as well as the sub-categories shall be re-evaluated. Overall, a more
comprehensive and in-depth evaluation of risk and security shall be undertaken as
soon as possible. Revisions, updates and expansion of this plan shall be
completed by the Company and submitted to the Department within the first 12
months after the effective date of the Contract. The plans shall be used as a basis
for increasing the reliability of the Department and Company response plan, as
well as ensuring the safety of the system and the quality of the water supply. The
Department shall review and approve the plan. The plan shall be updated on a
continuous basis and submitted to the Department annually each June 30.

MBE/WBE/Local Services Plan
The Company shall develop a MBE/WBE/Local Services Plan that incorporates
the provisions of the Management Agreement.

It is recognized that many components of each of these plans overlap aspects of other plans and
that data gathered for many of these plans may benefit or be the basis for information in more
than one plan. The Company may approach the Department and request that some, but not all, of
these plans be combined in order to increase the efficiencies of the plan preparation and
submittal process. The Department will consider requests of this nature on a case-by-case basis.
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Waterworks 5 Year Capital / Work Plan

Cat | Req 2001 Amt.- 2002 Amt.- 2003 Amt.- 2004 Amt.- 2005 Amt. - 2006 Amt. - Total Proj.-
Code Writn 01 4-Yr Plan 01 4-Yr Plan 01 4-Yr Plan 01 4-Yr Plan 01 4-Yr Plan 01 4-Yr Plan,  Five Yrs

INDIANAPOLIS WATER
White River:
Rehabilitate aqueduct [ 500,000 100,000 600,000 Structure carry's Canal over Fall Creek, in deteriorated condition
Canal levee survey | 96,000 96,000  Ground radar of the Canal highbanks, look for voids
Lab equipment R 100,000 150,000 100,000 100,000 100,000 100,000 650,000 'Annual allowance for equipment for drink'g water testing
Chlorine contact chamber R 1,500,000 1,500,000 For DBP regs, take effect end of 2001
Chemical conversion R 2,000,000 . 2,200,000 4,200,000 :Convert from gas to liquid chemicals
Residuals handling R 1,000,000 . 1,000,000 2,000,000 'to remove discharge to sewer system of plant residuals
Additional well water G 365,000 200,000 300,000 300,000 1,165,000 for future supply, reduce dependency on Canal, allocate water to WRN|
Water rights G 100,000 100,000 100,000 300,000 : obtain rights to groundwater on other property
Close old wells R 45,000 45,000 45,000 45,000 45,000 225,000 properly seal old abandon wells
Upgrade filters bottoms (2/year) I/R 450,000 450,000 450,000 450,000 450,000 2,250,000 first 10 filters need major rehab work for future turbidity regs
84MGd Filter gallery tables | 65,000 65,000 130,000 'update filter controls as filter rehab is done
Increase washwater capacity | 150,000 200,000 350,000 :for better backwash for future regs
Install Basin Dechlorination Feed R 0 0 to eliminate chlorine residual if a basin needs to waste to creek
Upgrade generator capacity [ 250,000 250,000 plant needs larger generator for backup power
Riverside Station: 0
Upgrade pavement | 120,000 120,000 pavement deteriorated
Cover 5 MG reservoir | 500,000 500,000 :top slab has cracks allowing rain water to enter reservoir
Generator or diesel pump | 450,000 450,000 backup pumping power
White River North: 0
Wells & collecting main G 700,000 1,200,000 200,000 200,000 2,300,000 to bring well water N of 146th to plant for treatment
Chlorine contact chamber R 3,400,000 3,400,000 For DBP regs, take effect end of 2001
Raw water pump(s) G 250,000 250,000 increase pump'g capacity at intake for future growth
Expand plant (ground water treatment) G 2,000,000 . 2,500,000 4,500,000 for future expansion and treatment of well water
Install Unloading Dock Containment R 0 0 prevent chemical spills from entering storm drains to river
Install Basin Dechlorination Feed R 0 0 to eliminate chlorine residual if a basin needs to waste to creek
Interconnect & Supply to HWC G 1,250,000 : 1,250,000 2,500,000 for future supplies to Harbour & commitments to Westfield
Fall Creek Station: 0
Upgrade pump station | 1,100,000 1,100,000 electrical is old and unsafe, parts no longer available
Upgrade heating [ 150,000 150,000 install unit heaters, retire large boilers
Chlorine contact chamber R 580,000 580,000 For DBP regs, take effect end of 2001, complete
Chemical conversion R 200,000 200,000 Convert from gas to liquid chemicals, complete
Additional well water G 500,000 500,000 500,000 500,000 2,000,000 develop future supplies to reduce draw from Geist
Water rights G 100,000 100,000 100,000 300,000 : obtain rights to groundwater on other property
Filter Influent Valves | 62,000 62,000 62,000 186,000 continuation of program to replace old worn valves
Filter Effluent Valves | 33,000 33,000 33,000 99,000 ; continuation of program to replace old worn valves
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Waterworks 5 Year Capital / Work Plan

Cat | Req 2001 Amt.- 2002 Amt.- 2003 Amt.- 2004 Amt.- 2005 Amt. - 2006 Amt. - Total Proj.-

Code Writn 01 4-Yr Plan 01 4-Yr Plan 01 4-Yr Plan 01 4-Yr Plan 01 4-Yr Plan 01 4-Yr Plan,  Five Yrs
Install treatment plant generator [ 50,000 50,000 no backup power currently, use generator from WR
Install Basin Dechlorination Feed R 0 to eliminate chlorine residual if a basin needs to waste to creek
Residuals handling R 2,000,000 2,000,000 'to remove discharge to sewer system of plant residuals
Olio Road Plant Land G 0 obtain site for future plant at Geist Reservoir
Olio Road Plant: G 750,000 750,000 Plant to treat additional supply at Geist Reservoir for NE area
T.W. Moses Station: 0
Chlorine contact chamber R 1,700,000 1,700,000 For DBP regs, take effect end of 2001, modify clear well for $200,000
Install Basin Dechlorination Feed R 0 to eliminate chlorine residual if a basin needs to waste to reservoir
Monitor EC Reservoir Headwaters R 0  better water quality monitoring for T&O
Install Unloading Dock Containment R 0 prevent chemical spills from entering storm drains to river
Ground Water supply for plant G to minimize T&O events
Revamp grounds piping | 200,000 200,000 'upgrade grounds piping
South Well Field: 0
Additional wells & collecting line G 1,137,000 500,000 500,000 500,000 2,637,000 future supply
Additional pumps G 405,000 405,000 : meet future pumping demands, complete 2001
Install Unloading Dock Containment R 0 prevent chemical spills from entering storm drains to river
Expand plant G 2,750,000 2,750,000 essentially complete
Arlington Station: 0
Rehab pumps & piping 500,000 500,000 rehab old pumps, piping and valves for more efficiency
Ford Road Plant: 0
2nd Ground storage tank G store additional water for future pumping demands
Chemical conversion R 70,000 70,000 convert gas to liquid chemicals
Geist Station Fence [ 0 relocate fence to better handle large chemical tanker deliveries
Bank Infiltration: G 150,000 200,000 500,000 850,000 study, to reduce amount of solids taken into treatment process
Engine Driven Pumps: 0
lllinois | 250,000 250,000 provide backup pumping capability if power outage occurs
Rockville | 250,000 250,000 provide backup pumping capability if power outage occurs
Tanks: 0
Terry Airport G 600,000 650,000 1,250,000 ; Tank on high NW ground for future demands
Geist G 1,250,000 1,250,000 Tank for future demands in NE area
New Pal G 650,000 600,000 1,250,000 Tank for future demands in SW area
Chemical conversion 0
Madison Station R 50,000 50,000 convert from chlorine gas to liquid
St. Vincent tank R 50,000 50,000 convert from chlorine gas to liquid
General Office: 0
Upgrade women's locker room [ 20,000 20,000 last area of GO to upgrade
Pipeyard improvements | 615,000 200,000 815,000 provide more efficient storage and handling

Page 2 7441_1 8/6/2002 3:14 PM




Waterworks 5 Year Capital / Work Plan

Cat | Req 2001 Amt.- 2002 Amt.- 2003 Amt.- 2004 Amt.- 2005 Amt. - 2006 Amt. - Total Proj.-
Code Writn 01 4-Yr Plan 01 4-Yr Plan 01 4-Yr Plan 01 4-Yr Plan 01 4-Yr Plan 01 4-Yr Plan,  Five Yrs

Williams Creek Cutoff: [ 150,000 150,000 300,000 :modify dam to be more self cleaning
Morgan County Booster Site G 50,000 50,000 site for below booster
Booster to MC Rural: G 800,000 800,000 :be able to make supply commitments to Morgan Cty Rural
96th St Booster Land - Purchase G site for below booster
96th St Booster - New Station G be able supply additional water to NW sector of service area
Boosters
Replace small pump at 107th G increase pumping capacity to NW sector of service area
Install larger pump at Bridgeport G increase capacity to western part of system
Future Water Resources: 0
Hendrick's & Morgan Cty. G 100,000 500,000 100,000 700,000 search for future groundwater supplies
Hamilton County G 50,000 50,000 100,000 search for future groundwater supplies
Other areas G 50,000 50,000 50,000 50,000 200,000 search for future groundwater supplies
Inspect Morse/Geist Dams: | 60,000 60,000 determine if voids in levee exist
Repair Keystone, BR Dams: | 100,000 50,000 150,000 voids exist in structures
Optimize Water Resources: [ 25,000 200,000 225,000 update 1985 study
Water Reuse: G 0 study to reuse wastewater for nonpotable uses
New Landfill Site: [ 250,000 250,000 future site for construction debris when existing site full
Strategic Main Extensions: G 750,000 . 3,700,000 = 2,000,000 : 2,000,000 2,000,000 10,450,000 to serve areas before other utility competitors
Contaminated Wells: 0
Ravenswood R 4,000,000 4,000,000 area to be served after Marion Brd of Health determines wells bad
Rocky Ripple R 3,200,000 3,200,000 area to be served after Marion Brd of Health determines wells bad
Improve Fire Protection: [ 0 improve areas with substandard fire protection
Encoder Meters: [ 835,000 850,000 850,000 850,000 500,000 500,000 4,385,000 replace old remote read meters
Replace Radio System: [ 600,000 = 2,600,000 3,200,000 existing system does not cover entire service area
Bleeder Valves
Valve between Z'ville districts G to be able to improve service by moving water across districts
Distribution System: 0
Feeder mains G 1,301,000 . 2,700,000 1,500,000 @ 1,500,000 1,500,000 8,501,000 estimated cost for system reinforcements
Parallel 24" main to 16" Bridgeport Suct G eliminate restriction in section of main
Parallel 24" main to 16" 56th Street G 300,000 eliminate restriction in section of main
Parallel Feed to 107th St Station G 1,100,000 improve suction to station
Main Around Geist - North end G 400,000 425,000 improve pressure and flow in NE service area
Terry Airport Main G 4,600,000 i 7,500,000 12,100,000 main from NE area to serve NW service area
Main to Lizton G 330,000 330,000 meet commitment to serve School
Avon Loop G 225,000 reinforce west side service area
96th St Crossing FC into MH G additions supply from one district to another
Mains in Lizton G 900,000 900,000 Town intends to create water utility
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Waterworks 5 Year Capital / Work Plan

Cat | Req 2001 Amt.- 2002 Amt.- 2003 Amt.- 2004 Amt.- 2005 Amt. - 2006 Amt. - Total Proj.-
Code Writn 01 4-Yr Plan 01 4-Yr Plan 01 4-Yr Plan 01 4-Yr Plan 01 4-Yr Plan 01 4-Yr Plan,  Five Yrs
Shelby County Mains G 0 0 0 0 0 0 .commitment to serve new development
Acton Elementary Main G 1,402,000 1,402,000 :commitment to serve school
Main to Ameriplex G 363,000 363,000 service commitment
Main replacement [ 500,000 . 1,300,000 = 1,300,000 : 1,300,000 1,300,000 5,700,000 ongoing replacement of deteriorated mains
Main relocations R 850,000 500,000 500,000 500,000 500,000 2,850,000 due to DOT/DCAM projects, annual allowance estimate
Routine (oversizing & particip.) G 850,000 320,000 320,000 320,000 320,000 2,130,000 'anything over 16" we request of developers we subsidize increase cos
Easement acquisitions G 200,000 200,000 200,000 200,000 200,000 1,000,000 :annual estimate to acquire easements
Conversion of prvt facilities [ 30,000 30,000 for example, when Park 100 turn over their internal system to us
Other capital expenditures 0
Plainfield interconnect G 800,000 800,000 .commitment, complete this year
Other [ 2,500,000 2,500,000 2,500,000 2,500,000 2,500,000 12,500,000 all the $1's to $50,000 projects
0
Total capital expenditures - IWC 22,321,000 36,988,000 ' 30,850,000 25,255,000 ' 12,065,000 127,479,000
Infrastructure #VALUE! 10,531,000 #VALUE! | 5,970,000 5,000,000 #VALUE!
Growth #VALUE! = #VALUE! @ #VALUE! | 18,470,000 6,420,000 61,931,000
Regulatory #VALUE! = 3,695,000 4,845,000 815,000 645,000 19,475,000
0
0
0
HARBOUR WATER 0
Telemetry: 0
West Plant & Tank [ 65,000 65,000 obtain reportback to CCS
East Plant | 27,000 27,000 obtain reportback to CCS
Misc'l | 10,000 10,000 other misc'l control items
Convert E & W PIt's Bleach: R 255,000 255,000 gas to liquid,
Distribution System: 0
Main replacement | 103,000 103,000 replacement old deteriorated mains in cul-de-sacs
Routine (oversizing & particip.) G 4,800 4,800 4,800 4,800 4,800 24,000  anything over 16" we request of developers we subsidize increase cos
0
Total capital expenditures - HWC 209,800 259,800 4,800 4,800 4,800 484,000
0
Infrastructure 205,000 0 0 0 0 205,000
Growth 4,800 4,800 4,800 4,800 4,800 24,000
Regulatory 0 255,000 0 0 0 255,000
0
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Waterworks 5 Year Capital / Work Plan

Cat | Req 2001 Amt.- 2002 Amt.- 2003 Amt.- 2004 Amt.- 2005 Amt. - 2006 Amt. - Total Proj.-
Code Writn 01 4-Yr Plan 01 4-Yr Plan 01 4-Yr Plan 01 4-Yr Plan 01 4-Yr Plan 01 4-Yr Plan,  Five Yrs
IWC- MORGAN 0
Morgan Wells & Plant G 100,000 600,000 500,000 1,200,000 test aquifer, complete
Recircultion @ Nash Chappel R 15,000 improve water quality in tank during wa5rm weather
Purchase Plant Site: G 360,000 360,000 for future plant that develops wellfield
Distribution System: 0
Reinforcing Mains help system pressure and flow, estimated annual cost
Routine (oversizing & particip.) G 150,000 150,000 150,000 150,000 150,000 750,000 ‘anything over 16" we request of developers we subsidize increase cos
0
Total capital expenditures - IWCM 250,000 525,000 150,000 750,000 650,000 2,325,000
0
Infrastructure 0 0 0 0 0 0
Growth #VALUE! 510,000 150,000 750,000 650,000 #VALUE!
Regulatory 0 0 0 0 0 0
0
LIBERTY WATER 0
Convert Chlorine to Bleach: R 30,000 30,000 as stated
Install Elevated Tank [ eliminate bleed of water and provide more efficient operation
Distribution System: 0
Main to Cartersburg G 175,000 0 175,000 future potential main extension and development
Main to Clayton G 0 0 future potential main extension and development
Routine (oversizing & particip.) G 20,000 20,000 20,000 20,000 20,000 100,000 anything over 16" we request of developers we subsidize increase cos
Main extensions G 10,000 10,000 10,000 10,000 10,000 50,000 ;to help develop new service area
Easement acquisitions G 2,000 2,000 2,000 2,000 2,000 10,000  annual estimate to acquire easements
0
Total capital expenditures - LWC 207,000 32,000 32,000 62,000 32,000 365,000
0
Infrastructure 0 0 0 0 0 0
Growth 207,000 32,000 32,000 32,000 32,000 335,000
Regulatory 0 0 0 30,000 0 30,000
0
DARLINGTON 0
Convert Chlorine to Bleach: R 30,000 30,000 as stated
New Source of Supply 0
Test Drilling G 0 as stated
New Wells & Collecting Line G 0 for future growth and reliability of system
New Tank and/or Booster G 0 existing tank to low for adequate pressure as system grows
Wellhead Protection: R 25,000 25,000 reg requirement
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Waterworks 5 Year Capital / Work Plan

Cat | Req 2001 Amt.- 2002 Amt.- 2003 Amt.- 2004 Amt.- 2005 Amt. - 2006 Amt. - Total Proj.-
Code Writn 01 4-Yr Plan 01 4-Yr Plan 01 4-Yr Plan 01 4-Yr Plan 01 4-Yr Plan 01 4-Yr Plan,  Five Yrs
Distribution System: 0
Routine (oversizing & particip.) G 0 anything over 16" we request of developers we subsidize increase cos
Main Replacement [ 0 replace old deteriorated mains
Upgrade system loop | 180,000 180,000 improve system pressure and growth
0
Total capital expenditures - DAR 25,000 210,000 0 0 0 235,000
0
Infrastructure #VALUE! 180,000 0 0 0 #VALUE!
Growth 0 0 0 0 0 0
Regulatory #VALUE! 30,000 0 0 0 #VALUE!
0
Constant Growth Items: 0 'annual allowances
Taps, mtr connections, srv lines, 0
valves, hydrants G 1,000,000 = 1,100,000 | 1,200,000 : 1,300,000 , 1,300,000 1,300,000 7,200,000
Valve Replacement [ 700,000 700,000 700,000 700,000 700,000 700,000 4,200,000
5/8" meters G 485,000 870,000 890,000 910,000 910,000 910,000 . 4,975,000
3/4" meters & larger G 318,000 600,000 600,000 600,000 600,000 600,000 3,318,000
Fire meters G 410,000 30,000 30,000 30,000 30,000 30,000 560,000
Secruity [ 50,000 50,000 100,000
Fleet & construction equipment [ 750,000 600,000 600,000 600,000 600,000 600,000 3,750,000
Sampling Stations R 20,000 20,000 20,000 20,000 20,000 100,000
0
Total Constant Growth 3,713,000 . 3,300,000 3,420,000 ;| 3,540,000 3,540,000 17,513,000
0
0
SAFETY R 300,000 300,000 300,000 300,000 300,000 1,500,000 ‘annual allowances
0
0
0
0
Add for fleet adjustment 540,000 540,000
LEGEND 0
| - INFRASTRUCTURE 0
G - GROWTH 0
R - REGULATORY 0
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Waterworks 5 Year Capital / Work Plan

Cat | Req 2001 Amt.- 2002 Amt.- 2003 Amt.- 2004 Amt.- 2005 Amt. - 2006 Amt. - Total Proj.-

Code Writn 01 4-Yr Plan 01 4-Yr Plan 01 4-Yr Plan 01 4-Yr Plan 01 4-Yr Plan 01 4-Yr Plan _ Five Yrs

S - SAFETY 0

0

0
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